## Comparative Statement

Tenc BBMP/2019-20/OW/WORK_INDENT37129

Tenc Improvements to Parks and Providing Chairs in ward no.11 Kuvempunagra), Vidyaranyapura Sub Division

| SNo | Item Name | Item | Unit | Estimate | Estimate | Total Amou | N N Sreenivasaiah ( ) Quoted Ra | Total Amou | "NATARAJ T" ( ) Quoted Ra | Total Amou | V SUBBANNA ( ) Quoted Ra | Total Amount |
|---|---|---|---|---|---|---|---|---|---|---|---|---|
| 1 | Earthwork e | 1 | Cum | 357.75 | 243.88 | 87248.07 | 213.15 | 76254.412 | 230.0 | 82282.50 | 243.88 | 87248.07 |
| 2 | Providing ar | 2 | Cum | 22.5 | 5505.64 | 123876.90 | 4811.93 | 108268.42 | 5400.0 | 121500.00 | 5505.64 | 123876.90 |
| 3 | Providing ar | 3 | Cum | 67.5 | 4871.76 | 328843.80 | 4257.92 | 287409.60 | 4500.0 | 303750.00 | 4700.0 | 317250.00 |
| 4 | Providing ar | 4 | Cum | 30.38 | 5811.98 | 176567.95 | 5079.67 | 154320.37 | 5500.0 | 167090.00 | 5811.98 | 176567.9524 |
| 5 | Providing ru | 5 | Sqm | 180 | 150.52 | 27093.60 | 131.55 | 23679.00 | 130.0 | 23400.00 | 150.52 | 27093.60 |
| 6 | Providing ar | 6 | Cum | 6.75 | 5747.32 | 38794.41 | 5023.16 | 33906.33 | 5500.0 | 37125.00 | 5747.32 | 38794.41 |
| 7 | Supplying ai | 7 | m | 153.6 | 910.54 | 139858.94 | 795.81 | 122236.41 | 850.0 | 130560.00 | 910.54 | 139858.944 |
| 8 | Providing ar | 8 | m | 450 | 440.64 | 198288.00 | 385.12 | 173304.00 | 400.0 | 180000.00 | 440.64 | 198288.00 |
| 9 | Providing ch | 9 | Sqm | 270 | 772.2 | 208494.00 | 674.9 | 182223.00 | 700.0 | 189000.00 | 772.2 | 208494.00 |
| 10 | Providing ar | 10 | Sqm | 5.4 | 3252.96 | 17565.984 | 2843.09 | 15352.686 | 3200.0 | 17280.00 | 3252.96 | 17565.984 |
| 11 | Filling the fo | 11 | cum | 72 | 3221.34 | 231936.48 | 2815.45 | 202712.40 | 3200.0 | 230400.00 | 3221.34 | 231936.48 |
| 12 | Providing ar | 12 | Sqm | 180 | 1116.18 | 200912.40 | 975.54 | 175597.20 | 1100.0 | 198000.00 | 1116.18 | 200912.40 |
| 13 | Providing ar | 13 | No | 200 | 8.48 | 1696.00 | 7.41 | 1482.00 | 8.0 | 1600.00 | 8.48 | 1696.00 |
| 14 | Providing ar | 14 | Sqm | 31.5 | 39.22 | 1235.43 | 34.28 | 1079.82 | 35.0 | 1102.50 | 39.22 | 1235.43 |
| 15 | Providing ar | 15 | Sqm | 31.5 | 90.1 | 2838.15 | 78.75 | 2480.625 | 80.0 | 2520.00 | 90.1 | 2838.15 |
| | Total Summary Amount | | | | | 1785250 | 1560306 | 0.00 | 1685610.0 | 0.00 | 1773656.3 | 0.00 |
| | % against Estimated Rate | | | | | | -12.6001 | | -5.5813 | | -0.6494 | |
| | % against CSR | | | | | | | | | | | |
| | Total Bid Amount | | | | | | 1560306.29 (L1) | | 1685610.00 (L2) | | 1773656.32 (L3) | |

ಕಾರ್ಯಪಾಲಕ ಅಭಿಯಂತರರು
ಬ್ಯಾಟರಾಯನಪುರ ವಿಭಾಗ
ಬೃ.ಬೆ.ಮ.ಪಾ, ಬೆಂಗಳೂರು

| Process Name | Task Details | Assigned To | Created On | Started On | Completed On | Decision | Comments | Status |
|---|---|---|---|---|---|---|---|---|
| Financial Bid Evaluation" | Approve Financial Evaluation for Tender BBMP/2019-20/OW/WORK_INDENT3712 9 | bbmp_ce_yel-S P RANGANATH( I/C) CE YELAHANKA | 2019-08-20 17:17:24.0 | 2019-12-06 12:18:38.0 | 2019-12-06 12:48:55.0 | Approve | The recommendation of EE is approved | Completed |
| Financial Bid Evaluation" | Financial Evaluation for Tender BBMP/2019-20/OW/WORK_INDENT3712 9 | bbmp_ee2_yel -H T MOHAN DAS | 2019-07-26 19:38:51.0 | 2019-07-26 19:38:59.0 | 2019-08-20 17:17:24.0 | Approve | Three Bidders Participated for this work L1 Bidder N N Sreenivasaiah ( ) Quoted RS 1560306.29 (L1) - -12.6001 below the Tender Amount, L2 Bidder "NATARAJ T" ( ) Quoted RS 1685610.00 (L2) -5.5813 below the Tender Amount & L3 Bidder V SUBBANNA ( ) Quoted RS 1773656.32 (-0.6494%) the Tender Amount Hence the Rates Quoted By N N Sreenivasaiah ( ) Quoted RS 1560306.29 (L1) - -12.6001 below the Tender Amount Recommended for Kind Approval. | Completed |
| Financial Bid Evaluation" | Start Commercial Bid Evaluation | bbmp_ee2_yel -H T MOHAN DAS | 2019-07-26 19:38:51.0 | 2019-07-26 19:38:51.0 | 2019-07-26 19:38:51.0 | Submit | | Completed |
| Bid Evaluation" | Add Scrutiny Committee Representative For Evaluation of Tender BBMP/2019-20/OW/WORK_INDENT3712 9 | bbmp_ee2_yel -H T MOHAN DAS | 2019-07-26 19:38:41.0 | 2019-07-26 19:38:47.0 | 2019-07-26 19:38:50.0 | Completed | | Completed |
| Bid Evaluation" | Financial Bids Opening for BBMP/2019-20/OW/WORK_INDENT3712 9 | bbmp_ee2_yel -H T MOHAN DAS | 2019-07-26 19:37:08.0 | 2019-07-26 19:37:24.0 | 2019-07-26 19:38:41.0 | Completed | | Completed |
| Bid Evaluation" | Verify EMDs for tender BBMP/2019-20/OW/WORK_INDENT3712 9 | bbmp_ee2_yel -H T MOHAN DAS | 2019-07-26 18:02:34.0 | 2019-07-26 18:02:41.0 | 2019-07-26 19:37:07.0 | Completed | | Completed |
| Bid Evaluation" | Tender Opening for BBMP/2019-20/OW/WORK_INDENT3712 9 | bbmp_ee2_yel -H T MOHAN DAS | 2019-07-26 15:05:04.0 | 2019-07-26 18:02:31.0 | 2019-07-26 18:02:34.0 | Completed | | Completed |
| Bid Evaluation" | Start Bid Evaluation | bbmp_ee2_yel -H T MOHAN DAS | 2019-07-26 15:05:04.0 | 2019-07-26 15:05:04.0 | 2019-07-26 15:05:04.0 | Submit | | Completed |